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1.1

1.2

1.3

1.4

1.5

1.6

SECTION 1 - INSTRUCTIONS TO BIDDERS

1. General Instructions

In submitting the quotation, the bidder accepts in full and in its entirety, the content of this call for
quotations document, including subsequent clarifications issued by the Non-Governmental Organisation
(NGO), whatever the economic operator’s own corresponding conditions may be, which through the
submission of the call for quotations is waived. Bidders are expected to examine carefully and comply
with all instructions, forms, contract provisions and specifications contained in this call for quotations
document.

No account can be taken of any reservation in the call for quotations in respect of the procurement
documents; any disagreement, contradiction, alteration or deviation shall lead to the call for
quotations offer not being considered any further.

Prospective bidders must submit their offer/quotations by email on
soc.filar.santa.marija@gmail.com. The Contracting Authority will be sending an acknowledgment
following the offer submission. Prospective bidders take full responsibility to submit their offer by
the set call for quotations submission deadline.

Note:

Where in this call for quotations document a standard is quoted, it is to be understood that the
Contracting Authority will accept equivalent standards. However, it will be the responsibility of the
respective bidders to prove that the standards they quoted are equivalent to the standards
requested by the Contracting Authority.

The Estimated Procurement Value for this Call for Call for quotations has been based on comprehensive
research including appropriate financial analysis. In the context of this procurement, the Estimated
Procurement Value, based on market research, is that of €96,085.78 excluding VAT.

The purpose of this value shall be the guidance of prospective bidders when submitting their offer and
is not to be considered as a binding capping price.

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting
Authority. Economic Operators are free to submit financial offers above or below the Estimated
Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial
Offers exceeding the Estimated Procurement Value

The subject of this call for quotations is FOR THE CONSTRUCTION OF A ROOF STRUCTURE.

The place of acceptance of the services/supplies/works shall be at Santa Marija Band Club, Zebbug -
Gozo, the time-limits for the execution of the contract shall be 2 months, and the INCOTERM2020
applicable shall be Delivery Duty Paid (DDP).

This is a is a Unit Price (Bill of Quantities) for works contracts and is measurable as per itemized
BOQ. The Contracting Authority reserves the right to increase or decrease the quantities of the items
in the BOQ. In such cases the rates and prices cannot be altered. The Contracting Authority also
reserves the right to reject all offers even the most advantageous.

This call for call for quotations is being issued under an open procedure.
The beneficiary (and Contracting Authority) of this call for quotations is the Socjeta” Filarmonika Santa

Marija, Triq il-Knisja, Zebbug - Gozo. Any reference with the term ‘Contracting Authority’ is a direct
reference to the ‘Socjeta’ Filarmonika Santa Marija’.
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1.7

3.1

4.1

5.1

5.2

6.1

This call for quotations is not a reserved contract.

2. Timetable
DATE TIME

th
Clarification Meeting/Site Visit (Refer to Clause 6.1) Tuezgzr?{ . 10:00am
Deadline for request for any additional information from the
NGO - 13 calendar days before deadline for call for
quotations Thursday 6"

Apri?, 12:00pm
Clarification requests should be addressed to: NGOs e-mail
address
Last date on which additional information can be issued by Monday 10th
the NGO - 8 calendar days before deadline for call for A ryil 12:00pm
quotations P
Deadline for submission of call for quotations/Call for Tuesday 18t
quotations opening session ueipari'/l 10:00am

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable

3. Lots
This call for quotations is not divided into lots, and quotations must be for the whole of quantities
indicated. Quotations will not be accepted for incomplete quantities. Call is being issued as one lot

since the system and works required are directly related and needs a holistic solution to be provided by
the same contractor.

4. Variant Solutions

Variant solutions are not permissible.

5. Financing
The project is funded 80% from EU Funds and 20% from the Contracting Organsiation

The Contracting Authority of this call for quotations is the Soc. Filar. Santa Marija - VO/0238

6. Clarification Meeting/Site Visit

A clarification meeting/site visit will be held on the date and time indicated in Clause 2, at the Zebbug
Gozo Band Club to answer any questions on the call for quotations document which have been forwarded
in writing or are raised during the same meeting. Minutes will be taken during the meeting, and these
(together with any clarifications in response to written requests which are not addressed during the
meeting) shall be posted online on the NGOs online media and in the notice board affixed at Zebbug
Gozo Band Club as a clarification note as per the General Rules Governing Call for quotations for NGOs.

Meetings between economic operators and the NGO, other than that provided in this clause during the
call for quotations period are not permitted.
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7. Selection and Award Requirements

In order to be considered eligible for the award of the contract, economic operators must provide
evidence that they meet or exceed certain minimum criteria described hereunder.

(A) Eligibility Criteria

Economic Operators are to complete the Eligibility Section by providing the necessary documents as
follows: (Note2)

No Bid Bond is required.®ote )

Declare agreement, conformity and compliance with the provisions of the Statement on
Conditions of Employment by submitting a declaration to this effect. (NOT applicable)

Declare agreement, conformity and compliance with the provisions of the Statement on
Conditions of Employment by completing the minimum hourly workers’ costs declaration
involving the provision of the employees’ services. o2 (NOT applicable)

Power of Attorney (if applicable) (Note2)

Submission of the declaration form that stipulates that following signature of contract, the
successful bidder, will provide evidence in respect of the requirements stipulated regarding
Energy Efficiency through the Energy Efficiency Form (NOT applicable) Mot 2)

Information re Joint Venture/Consortium (Note2)

(B) Exclusion (including Blacklisting) - information to be submitted through the completion of the
following declaration (Selection Criteria) forms:

(i) Declaration concerning exclusion grounds Not¢2)
(i) Declaration concerning blacklisting (Not¢2)

(C) Technical Specifications

(i)

Bidder’s Technical Offer in response to specifications is to be submitted as part of the offer.
(Note 3)

The Technical offer consists of:
e Technical Offer Declaration Form ote3)
Key Experts Form (Not¢ 2- The key experts are to be submitted as per Key Experts Form to be
duly filled in and submitted through the prescribed Call for quotations Response Format.
Key Expert 1 - Warranted Architect
Further to the Key Experts Form, copy of CV and Certificates, signed Declarations of

Exclusivity and Availability and signed Self-Declaration (relating to conflict of interest) of
the proposed key staff is to be submitted with the bidder’s Technical Offer.

(D) Financial Offer

(M)

A financial offer is to be submitted by filling in the Bill of Quantities and is to be calculated on
the basis of Delivered Duty Paid (DDP)2°% (Grand Total) for the works quoted. Note3)
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8.1

9.1

10.1

Notes to Clause 7:

1. Not applicable for call for quotations.

2. Bidders will be requested to either clarify/rectify any incorrect and/or incomplete documentation, and/or
submit any missing documents within five (5) working days from notification.

All Rectifications are free of charge.

3. No rectification shall be allowed. Only clarifications on the submitted information may be requested. Bidders
will be requested to clarify the submitted information within five (5) working days from notification.

Requests for Clarifications and/or Rectifications concerning a previous request dealing with the same shortcoming
shall not be entertained.

8. Call for quotations Guarantee (Bid bond)

No guarantee (bid bond) is required.

9. Criteria for Award

The sole award criterion will be the price. The contract will be awarded to the bidder submitting the
cheapest priced offer satisfying the administrative and technical criteria.

10. Expenses related to the submission of the Call for quotations

The bidder will bear all costs associated with the preparation and submission of the quotations. The
Organisation will in no case be responsible or liable for such costs, expenses or losses which the bidder
may incur, whatever the conduct or outcome of the procedure.
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2.1

2.2

3.1

4.1

5.1

SECTION 2 - SPECIAL CONDITIONS

These conditions amplify and supplement, if necessary, the General Conditions
governing the contract. Unless the Special Conditions provide otherwise, those
General Conditions remain fully applicable. The numbering of the Articles of the
Special Conditions is not consecutive but follows the numbering of the Articles of
the General Conditions. Other Special Conditions may be indicated afterwards.

Article 2: Law and language of the Contract

The Laws of Malta shall apply in all matters not covered by the provisions of the contract.

The language used shall be English.

Article 3: Order of Precedence of Contract Documents

The contract is made up of the following documents, in order of precedence:

(a) the Contract;

(b) the Special Conditions;

(c) the General Conditions;
(d) the Contracting Authority’s technical specifications and design documentation;
(e) the Contractor’s technical offer, and the design documentation (drawings);
(f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown;
(g) the call for quotations declarations in the Call for quotations Response Format;
(h) any other documents forming part of the contract.

-0 uva

Addenda have the order of precedence of the document they are modifying.

Article 4: Communications

Further to the contents in the General Conditions, both the Contracting Authority and the
Contractor shall nominate a works Supervisor. The Supervisors’ full details shall be
communicated upon the date of last signature on contract. All communication shall be addressed
to:

The Secretary

Soc. Filar. Santa Marija

Zebbug - Gozo

Details of the official person to contact and an official email account will be provided to the
awarded bidder upon endorsement of the contract. The Contractor shall at all times respect the
Contracting Authority’s preferred and/or established lines of communications.

Article 5: Supervisor and Supervisor's Representative

Further to the General Conditions, the Supervisor shall administer the contract on behalf of the
Contracting Authority and shall be responsible for all technical works to meet the Contracting
Authority’s requirements in this project, including the finishing of the contract on time and
within the budget allocated for this project including but not limited to:

e Authorization or its obtainment for payment certificates and expenditure of provisional
sums, contingencies etc.

e Instruction of any alterations along the execution of the contract

e Monitoring that works are carried out according to standards and specifications
stipulated in this contract



Procurement Document

8.4

10.3

11.20

e Monitoring the Contractor’s progress and performance

e Extension of works within variations limits

e Preparing reports on works progress, projected completion and other projections that
may become necessary

Article 8: Supply of Documents

The Contracting Authority shall provide any related documents (if applicable) within one (1)
week of a submission of a written request by the Contractor. Where applicable, the Contracting
Authority reserves the right to request the return of all documents provided upon final
acceptance.

Article 10: Assistance with Local Regulations

Further to the General Conditions, the Contractor shall be responsible to obtain all necessary
permits other than the Planning Authority, which permits are to be provided by the Contracting
Authority.

The responsibility for ensuring compliance with local regulations and for obtaining all necessary
permits and licences rests solely on the Contractor. The Contractor shall moreover make all
necessary arrangements with the Police and National/ Local Authorities concerned in connection
with vehicle parking, un/loading difficulties, working at abnormal hours etc. It shall also be the
Contractors' responsibility to ensure at all times a safe passageway for persons frequenting the
area.

The Contractor shall abide strictly with all instructions or guidelines issued by the relevant
authorities, in connection with site management, construction traffic, environmental
protection, and all other aspects concerning the construction process. The Contractor shall be
responsible for seeking and obtaining any permits required for road access and road closures.

Article 11: The Contractor’s Obligations

Control of Site Work

Unless otherwise defined in Section 3 - Technical Specifications in this contract:

1. The Contractor and his subcontractors (as applicable) shall ensure that all works are
carried out in an orderly and professional manner ensuring the least disturbance or
obstruction to third parties and/or their economic activities.

2. The Contracting Authority reserves the right to restrict site entry points at specific dates
and times for health and safety or other cogent reasons.

3. The Contractor and his subcontractors (as applicable) shall at all times along the
execution of the contract:

a) Uphold all responsibility to co-ordinate works with other Contractors carrying out
other works, supplies or services on site. The Contractor shall not impede in any
way the execution of works of other contractors that may be on site.

b) Adhere to the Contracting Authority Supervisor / Engineer related instructions
that may become necessary to coordinate overall works.
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11.21

11.22

Unless otherwise specified in Section 3 - Technical Specifications in this contract the
following requirements shall apply:

a. Dust Control:

The Contractor shall guarantee the maintenance, at own cost of all roads, plant sites, waste
disposal areas. All dust generated along the execution of works shall be controlled by the
sprinkling of water, covering trucks, avoiding work during strong winds, use of vacuum assisted
tools and wheel washing facilities or as may be stipulated by the Contracting Authority
Supervisor/Engineer/Architect.

b. Noise Control:

The Contractor shall execute all works with the recommendations set out in B55228 or its Local
/ European equivalent - Noise Control on Installation and Open Sites together with any
mandatory specific requirements as may be stipulated by the Contracting Authority Supervisor /
Engineer/Architect

c. Housekeeping:

The Contractor shall keep the site well-ordered, clean and in a safe condition at all times,
removing all waste generated on a daily basis. The Contractor, shall provide on-site containers
observing local waste separation laws and regulations and dispose of all waste on a regular basis
or as instructed by the Contracting Authority. All waste, including excavated material or screed
shall be disposed of at authorized recycling facilities, authorized exhausted quarries or inert
waste landfills as applicable. Upon the completion of the works, the site shall be cleaned to a
high level of standard and able to receive Contracting Authority personnel.

The Contracting Authority reserves the right to order the removal of any unnecessary equipment
such as but not limited to machinery, equipment, scaffolding or materials that may be
obstructing free access to the site or considered as non-essential to the execution of the
contract.

The Contractor shall also adhere to the recommendations and obligations stipulated in the
Technical Specifications.

d. Clearance of Site upon Completion

Upon completion, the Contractor shall remove all equipment, vehicles, surplus materials, waste
and temporary works, and leave the site and works clean. The Contracting Authority reserves
the right to hire third party contractors to remove equipment, waste, temporary works or clean
the site at the sole expense of the Contractor.

e. Storage of Materials and Equipment

No equipment, materials, vehicles, temporary works or installation equipment belonging to the
Contractor shall be stored on site except with the consent of the Contracting Authority. In such
cases however, the responsibility for the safe keeping of these items shall be the sole
responsibility of the Contractor. The Contracting Authority shall not be held responsible for any
loss or damage to these items.

The Contractor shall, prior the commencement of works, ensure that all machine operators,
drivers and operators of specialized equipment, employed during the execution of the contract,

9



Procurement Document

11.23

13.1

13.3

13.9

13.10

14.1

are duly licensed to do so in accordance with Maltese Laws and Regulation. The Contracting
Authority shall under no circumstance be held liable for breach of Maltese laws and regulations
in this regard.

The Supervisor and/or the Contracting Authority Representative reserves the right to investigate
all the Contractor’s Personnel and operations for conformity with current employment laws and
any other related statuary regulations/laws. Any breach of such laws and regulations shall
constitute breach of these contract conditions.

The Contractor is bound to liaise with other entities employed by the Contracting Authority to
work on the project to ensure the successful completion of all components of the project within
the stipulated period of performance.

In case of multiple third-party contractors on site, the contractor shall appoint a project
manager who shall coordinate all works with the other third-party contractors. All costs must be
solely borne by the contractor. In this regard, the contractor shall instruct the appointed project
manager to proceed with consultations with the Contracting Authority and any associated third-
party contractors in order to come up with an updated Programme of Works.

The Contractor’s project manager shall identify ‘a priori’ any zones of conflict between some of
the trades of third-party contracts, and to resolve these points of conflict before the execution
of the works. The objective of this coordinated approach shall be to avoid the need for
retrofitting arising from lack of co-ordination between the contractors, such as missed block-
outs, dismantling of works to accommodate missed services or installation fixings, or other
similar works arising from lack of co-ordination. Any claims for compensation regarding
variations or for extension of time arising from failure by the contractor/s to fully observe these
conditions will be dismissed.

Article 13: Performance Guarantee

The Contractor shall, within 15 calendar days of receipt of the contract, sign and date the
contract and return it together with a copy of the Performance Guarantee. The contract will not
be endorsed by the NGO until the performance guarantee is submitted. The Contractor is
therefore obliged to forward the original Performance Guarantee to the NGO. The amount of
the guarantee shall be 4% of the total contract value.

Not Applicable

The Performance Guarantee shall be released within 30 days of the signing of the Provisional
Acceptance certificate of the Works by the Supervisor/Architect/Engineer in charge. The
Contracting Authority reserves the right to retain funds in the case that any of the conditions
set out | the contract are breached.

The Contractor shall be held solely liable for any damages to third party property;

Article 14: Insurance

Without prejudice to the provisions of the General Conditions, the contractor shall take out
insurance against any loss or damage to any of the above-mentioned property, equipment, works
and installations to which this document refers or any damage to third party property for which
he is liable under this contract, prior to the commencement of the works.

10
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15.1

The contractor shall provide a standard contractor’s all risk insurance policy in joint names of
the contractor and the contracting authority, covering also responsibilities vis-a-vis third parties
and employees of the Organisation, the works against loss or damage by fire, storm, tempest,
lighting, floods, earthquakes, aircraft, aerial objects, riot or civil commotion for the full value
thereof plus 15% for the whole duration of the contract, for an amount of at least €200,000.00
per accident but this amount shall be unlimited in the case of personal injury. The insured period
for each and every policy should cover all stages from the commencement notice of the works
up to and including final acceptance. The Contractor shall also include a surrounding property
cover.

The premium/s shall be effected by the contractor at his own expense. The insurance shall for
all effects and purposes be deemed to be a Maltese contract and shall be governed according to
Maltese laws and subject to the Maltese Courts jurisdiction. Each time the premium is paid, the
contractor shall submit evidence of payment to the Contracting Authority.

The contractor shall ensure that the insurance is effective throughout the duration of the
contract works until the handing over of the works to the contracting authority. The insurance
shall also cover any subsequent site intervention in the course of the stipulated guarantee period
[from the commencement notice of the works up to and including final acceptance], without
prejudice to the civil liability of the contractor in terms of the law for any building or stone
works erected in terms of this contract. Moreover, the contractor shall also ensure that he is
adequately insured in so far as the safety of his employees is concerned.

If the contractor fails to effect and keep in force any of the insurance policies referred to above,
then the Contracting Authority may effect and keep in force any such insurance policies and pay
any premiums as may be necessary for that purpose and deduct the amount so paid from any
monies due to the contractor.

Article 15: Performance Programme (Timetable)
The Contractor, if requested to do so by the Contracting Authority Supervisor, and/or unless

otherwise defined in the technical specifications, shall keep a detailed workplan and programme
of works considering the deadlines stipulated in this contract.

11
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17.1

17.7

17.8

18.1

Article 17: Contractor’s Drawings/Diagrams

Not Applicable

Not Applicable

Without prejudice to Article 17 of the General Conditions:

a)

b)

The Contractor, shall keep on site at all times prints of the Drawings provided by the
NGO/ Architect in Charge.

Upon completion of works, the Contractor shall at his expense, supply the Contracting
Authority with copies of the as completed/built Drawings. The As-Built Drawings must be
fully detailed and accurately dimensioned. The Contractor shall revise these copies neatly
and legibly, clearly indicating final installation/construction detail. The Contractor shall
also provide, in the same format as the original Drawings, any additional sheets used to
record the work. All such drawings and documents should be provided in three (3) hard
copies and in one (1) electronic copy in ACAD format which must be editable.

Article 18: Call for quotations Prices

Further to the provisions of the General Conditions, Contractors are to apply rates as quoted

for.

No claims arising from lack of ascertaining of the site condition shall be entertained. The

quoted rates shall be inclusive of all work as specified, as well as any other works that are of a
contingent or indispensable nature for completing the work in its entirety including but not
limited to the following, together with any overhead charges and allowances for profit on the

same:
a. Preparation of site and its access (Including any provisional walkways / paths leading to
the site access) to commence works;
b. Preparing material and tools for transport to and from the site;
c. Taking the plant to and bringing it back from the site, including insurance and all costs,

expenses and charges whatsoever in connection with or arising out of the transport;
Changes in the plant during the course of works as per project exigencies;

Hire of tools and equipment during preparation and during transport;

Taking the necessary provisions to ascertain suitability of the site to put the required
plant, putting the required plant into working order on arrival at the site and dismantling

the same on completion of the works;

Plant shall also include materials, equipment, instruments for surveying and
measurement, tools, scaffolding and other means of access;

Costs and expenses in connection with recruiting and sending out site staff, their
repatriation, outfit, inoculations and other medical expenses, passports, passages,
salaries or wages, all costs in connection with travelling, pay whilst sick, insurance, living
and all other costs, expenses and allowances whatsoever;

12
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i.  All initial expenditure such as provision and transport of cars for the Contractor’s staff,
temporary buildings such as offices or stores or huts and all other costs;

j. Installation of, maintenance of and, on completion of the Works, removal of all
Contractors’ temporary Works and storage areas;

k. All costs in connection with the procurement, at the proper time, for the expeditious
execution of the Works, of materials including but not limited to, importation, transport,
insurance, taxes, duties and other financial impositions, storage and protection,
distribution within the site, hoisting and/or lowering into position, losses, waste and any
other expenses whatsoever in the procurement, protection, handling and use of materials;

.  The provision of any samples of materials called for by the Contracting Authority’s
Supervisor or as otherwise indicated within this contract documents.

m. The costs of all samples, tests, shop drawings and the like except those items specially
referred to as independent testing in the Conditions of Contract and Specifications;

n. Protection of the Works and Demobilization;

0. The use of covered chutes, skips and covered trucks for the removal and transport of
materials and debris;

p. Double and manual handling of materials due to site conditions;

gq. theimplementation and use of methods of installation that create the least inconvenience
from noise and dust to the adjacent buildings;

r. the upkeep of the site including but not limited to, cleanliness and all safety measures
including the immediate removal and dumping of all waste and rubbish;

s.  All materials necessary, profits and payments of Customs Duty and Landing charges on all
imported goods, taxes, all site costs, site supervision, permits, and overhead charges
including overtime and all other costs, but excluding VAT, expenditure whatsoever
together with any allowances for profit thereon;

t. All expenditure in connection with the provision of all drawings required and for all
instruction manuals unless quoted for in the bill of quantities.

u. Works to be undertaken by subcontractors (if any) shall be inclusive of all additions to
cover the Contractor’s profit, charges for attendance upon and services and facilities
provided by him for use by his own Sub Contractors.

v. Making good for any disturbed works to match existing finishing.

w. The Contractor shall be deemed to have taken into account the form and nature of the
site, the extent and nature of the work and materials necessary for the completion of the
works, the means of communication with and access to the site, the accommodation he
may require and in general to have obtained for himself all necessary information as to
the risks, contingencies and any other circumstances influencing or affecting his call for
quotations.

13
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20.2

20.3

20.6

20.7

22.1

22.2

23.6

25.1

Article 20: Safety on Site

Further to the provisions of the General Conditions, it is the obligation of contractors to carry
out a suitable, sufficient and systematic assessment of all the occupational health and safety
hazards which may be present at the place of work and the resultant risks involved concerning
all aspects of the work activity.

Further to the provisions of the General Conditions, it is also the duty of a contractor to
cooperate with other employers, contractors and, or self-employed persons who share a common
workplace, on the implementation of Health and Safety provisions. The contractor or his
designate shall co-ordinate necessary actions in matters which concern protective and
preventive measures, and shall inform all on site as well as the Project Supervisor regarding any
potential risks.

Further to the provisions of the General Conditions, the Contractor shall be obliged to make all
necessary arrangements to allow the safe access to the site to any Contracting Authority
representatives and/or press entities visiting the site in connection with Project publicity events.

Further to the provisions of the General Conditions, the Contractor shall ensure compliance with
Legal Notice 88/2018 via the appointed Health and Safety Officer. The Health and Safety Officer
is obliged to implement the current related laws and regulations in line with the prepared Health
and Safety Plan. The Health and Safety Officer shall ensure that scaffolding; hoists and any other
tools, equipment/machinery to be used on the works site are certified and/or considered
adequate, in accordance with best trade practices or regulation, for their use in the intended
works. The Health and Safety Officer shall submit a copy of the compliance certificates/health
and safety preliminary report to the Contracting Authority, prior the commencement of any
installation works stipulated within this contract. The Contracting Authority reserves the right
to order the Contractor to replace the appointed health and safety officer if, in the opinion of
the Contracting Authority he/she is not fulfilling his/her role professionally, in accordance with
current Maltese laws and Regulations.

Article 22: Interference with Traffic
As per General Conditions.

As per General Conditions.

Article 23: Cables and conduits

The contractor shall be responsible for locating existing drains and, services, and
underground cables and pipes, for seeking instructions from the appropriate authorities as to
how to deal with such services, and for carrying out any necessary work relating to deviations or
protection, or any other works deemed necessary by the respective Utility or Authority.

Article 25: Demolished Materials

The Contractor shall cart away all material extracted, as a result of the excavation and
demolition, from the site, in securely loaded and covered vehicles, taking care to prevent the
spreading of mud and debris on the adjoining roads. Such material shall be disposed of in
accordance with local regulations. The Contractor shall submit the proposed site of disposal of

14
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25.2

25.4

25.5

26.2

28.1

30.1

32.1

excavation debris, as well as the proposed method of transport of such debris, for approval,
before carrying out any works.

Further to the provisions in the General Conditions, the carting away of material is to be carried
out by the Contractor with the least inconvenience to nearby residents. Any debris constituting
a health or fire risk is to be removed immediately. The premises, adjacent roofs and yards, and
surrounding streets are to be left clear of any waste material and debris at the end of each
working day. All material is to be dumped in an approved dumping site. Loose materials that are
not required for use shall not be placed or allowed to accumulate on the site, so as to obstruct
means of access to, and egress from, places of work and passageways.

Further to the provisions in the General Conditions, construction waste shall be covered and
properly contained, so as to limit dust propagation. Stockpiles of excavated material, or of
dismantled material stored for re-use, shall be watered down on a regular basis. Construction
waste shall be collected in covered skips in specific areas, easily accessible to the waste disposal
vehicles. Skips shall be removed on a regular basis, and not permitted to stay on site for periods
of longer than one (1) week, except that materials that may have potential for re-use or re-
cycling shall be maintained on site, albeit in an orderly fashion.

The Contractor and/or his subcontractor/s shall dispose of all waste materials in accordance
with Maltese Waste Management Regulation at a legally registered waste disposal site and
follows all standard operating practices and procedures stipulated in Maltese Legislation. All

costs related to the transport and disposal of waste material along the execution of this contract
shall be solely borne by the Contractor

Article 26: Discoveries

As per General Conditions.

Article 28: Soil Studies

Not Applicable.

Article 30: Patents and Licences

As per General Conditions.

Article 31: Commencement Date
The Commencement Date of this contract shall be the date indicated in the Commencement
Order Notification issued by the Contracting Authority that shall be communicated to the

Contractor within two (2) weeks from date of last signature on contract.

All Work shall proceed and must be completed within the deadlines specified in Article 15 above
and Article 32.1 hereunder.

Article 32: Period of Execution of Tasks

All works must be completed strictly within 2 months of the Commencement date indicated in
the Commencement Order Notification.
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34.1

35.8

Article 34: Delays in Execution

Further to what is being stated in the General Conditions the Contracting Authority reserves the
right to apply penalties if:

a) The Contractor fails to send to the Contracting Authority the updated “Workplan and
Programme of Works” and/or CMP and/or Method Statement and/or Risk Assessment
Report within the period stipulated in 15.2 of the Special Conditions and, or fails to send
any other requested document as obliged in the contract within an agreed timeframe.
In such a circumstance a penalty of up to Eur200 per day lapsed may be imposed until
such documents reach the Contracting Authority;

b) The Contractor is in breach of his obligations arising out of the contract such as, but not
limited to, the application of the proper Health and Safety requirements on site. In such
a circumstance a penalty of up to Eur1,000 per incident noted and duly notified to the
Contractor in writing may become applicable;

c) Contractor fails to mobilise and start work in accordance to the Commencement Order
Notification or misses any of the listed milestones with respect to the latest version of
the “Workplan and Programme of Works”. In such a circumstance a penalty of Eur500
per day including Saturdays, Sundays and Public Holidays may be imposed until any of
the specified works and milestones have been met or commenced;

d) Contractor is in delay with respect to the overall completion date of the project. In such
a circumstance, a penalty of Eur 200 per day inclusive of Saturdays, Sundays and Public
Holidays may become applicable.

As soon as the cumulative value of the above penalties reaches or exceeds 20% of the contract
price, the Contracting Authority reserves the right to invoke Clause 34.2 (c) of the General
Conditions

Article 35: Modification to the Contract

Subject to what is stated in the General Conditions, the repetition of works for the purpose of
achieving the scope of the contract shall be capped at 25% of the contract value. Such repetition
of works can be exercised in instances where it is necessary to amend the quantities in order to
achieve the original scope of the contract and these inter alia may be requested due to
unanticipated circumstances such as:

e Any revisions in the original plans resulting from measurements re-take in the area of
works;

e Unforeseen works requiring third party contractors at the same site effecting the works
that are being contracted;

e Technical advancements which were unforeseen at call for quotations drafting stage;

e Changes in the work methodologies arising from Health and Safety related issues;

e Changes required in order to ascertain conformity of the project with the required
legislation, regulations, standards, permits, best practices and certificates;

e Changes instigated by a professional warrant holder who is in charge in the execution of
the project or parts thereof, which are felt necessary in order to issue any required
professional certifications and, or declarations in order to safe guard associated
professional responsibilities and liabilities ;
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35.9

38.1

39.2

40.2

40.7

40.8

e Additional works that are complimentary in nature to those originally envisaged and
required in order to execute the project in its entirety;

e Additions which would render the project more economically feasible or cost-optimal;

e Changes instigated by a final change of use or functional requirement requested by the
project beneficiary during the course of works.

The Contracting Authority will have the right to instruct additional works up to a maximum of
25% of the contract value which have become necessary for the purpose of achieving the scope
of the contract. Such works would be resulting from unanticipated circumstances such as:

e Any alterations in the plans resulting from a revision in the area of works;
e  Technical advancements;

o Necessary additional works executed through third party contractors;

o Health and safety related issues.

Article 38: Origin

As per General Conditions.

Article 39: Quality of Works and Materials

a) All materials and equipment required for the completion of the works specified shall be
provided by the contractor.

b) The work is to be carried out using best practices and the Contracting Authority’s
Supervisor/Engineer is to be satisfied that the quality of the materials conforms to that specified
herein.

c) The contractor shall provide without extra charge all labour and equipment required by the
Contracting Authority’s Supervisor/Engineer for testing, measuring or proving the efficiency of
any of the materials used or of any portion or portions of the completed works.

Article 40: Inspection and Testing
Not Applicable

The Contractor shall give 2 (two) days’ notice to the Supervisor of all works whenever such works
are ready before covering up or putting out of view. The Supervisor shall prior to covering up or
putting out of view carry out any inspection, examination, measurement, testing as deemed fit
without unreasonable delay, or notify the Contractor that such inspections, examinations and
testing are considered unnecessary. If the Contractor fails to give such notice, he shall, when
required by the Supervisor, uncover such works and thereafter reinstate and make good solely
at the expense of the Contractor without any claims thereto.

Without prejudice to Article 40.2 and 40.3 of the General Conditions, the Contractor shall allow
the Supervisor to carry out independent testing of all materials and equipment used on site and
elsewhere as part of the project. The Contractor shall provide the Supervisor with all the
necessary access requirements for inspection and testing purposes as specified in Article of 40.2
of the General Conditions of Contract.
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40.9

42.2

43.1

43.3

43.6

The test/s shall be carried out as deemed fit by the Contracting Authority. Results will be
recorded and will be made available when requested to do so and submitted to the Supervisor
on the completion of the Works before handover or at any time as requested by the Supervisor.
All defects which may become apparent during the tests shall be logged and rectified by the
Contractor at his own expense and in accordance with the instructions issued by the
Supervisor/Contracting Authority.

Article 42: Ownership of Plants and Materials

Without prejudice to Article 42.2 of the General Conditions, ownership of plants and machinery
shall be understood to refer to all equipment, temporary structures, plant and materials brought
on site by the Contractor.

Article 43: Payments: General Principles

Payments will be made in Euro every month for measured works only that are carried out to the
satisfaction of the Contracting Authority. Payments shall be authorized and paid for by the
Contracting Authority as follows:

Narrative Percentage (%)
Payments

Interim Payments - Interim payments will be Up to 80% of total contract
made based on measured works only; carried value and in accordance
out to the satisfaction of the Contracting with measured works

Authority. carried out

Final 20% of total contract
value, in accordance to
measured works carried

out

Final Payment - On completion and
certification of all works.

Release of Monies/ Guarantee
TOTAL 100%

As per General Conditions.

Payment shall be made on the following conditions and shall be made for permanent work
only as indicated hereunder:

I No advances will be made for materials purchase and availability on site, for
formwork, installation, the hiring or purchase of plant and machinery and
temporary works. Payments will only be affected in respect of actual
permanent works completed;

Il. An interim certificate of payment may be issued as per Article 48 of these
special conditions;

lll.  The payment shall be made up to 95% of the total value of the works
satisfactorily carried out and duly measured.

IV.  No claims for compensation arising from failure to understand the conditions of
the site/s shall be entertained by the Contracting Authority.
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44.2

45.1

46.1

46.2

46.3

46.5

47.2

Article 44: Pre-financing
Not applicable.
Article 45: Retention Monies

Not Applicable

Article 46: Price Revision
No price revisions are allowed.
Prices contained in the Contractor's call for quotations shall be deemed:

a) to have been determined on the basis of the conditions in force up to the date fixed for
submission of call for quotations, in the case of direct agreement contracts, on the date
of the contract;

b) to have taken account of the legislation and the relevant tax arrangements applicable
at the reference date fixed in sub-criteria(a).

In the event of changes to, or introduction of, any national or state statute, ordinance, decree
or other law, or any regulation or bye-law of any local or other public authority, after the date
fixed for the submission of call for quotations, which causes a change in the contractual
relationship between the parties to the contract, the Contracting Authority and the Contractor
shall consult on how best to proceed further under the contract, and may as a result of such
consultation decide:

a) to modify the contract; or
b) to provide for compensation for any imbalance caused by one Party to the other; or
c) to terminate the contract by mutual agreement.

At the end of the period of performance, revised as necessary in accordance with the contract,
the Contractor cannot claim for further revision of prices within the submission of the final
report.

Article 47: Measurement

Final measurements of all the works carried out shall be prepared by the contractor within thirty
(30) days after the works are completed and paid according to the applicable rates as detailed
in the Bill of Quantities.

Work shall be measured net as fixed in position and each measurement shall be taken to the
nearest 10cms (i.e. 5cms and over shall be regarded as 10cms and less than 5cms shall be
disregarded). This rule shall not apply to any dimensions stated in descriptions.

‘Descriptions’ are given in outline only and the Contractor is to refer to the Technical
Specifications and Working Drawings for full information. Requirements and obligations imposed
by the Specifications and Drawings which are not measurable in terms of quantity of labour and
materials (e.g. specialist supervision, shop drawings, samples, tests, guarantees, maintenance
materials and the like) and which are not given as specific items in the Bills of Quantities will
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48.1

be deemed to be included in the Contractor’s rates. Interpretation of this clause will be by the
Employer.

The order of stating dimensions in descriptions shall be generally in the sequence of length,
width and height.

Unless otherwise specifically stated in the Bills of Quantities or herein, the following shall be
deemed to be included with all items:

a. Labour to the detailed specification requirements for the works in question and all
costs in connection therewith.

b. Materials and goods to the detailed specification requirements for the works in

question, and all costs in connection therewith.

All shop or factory treatment of materials required by the specification.

Use of plant.

Waste of materials.

Square cuttings, raking or curved cutting, except where specifically stated hereafter

as to be measured.

Establishment charges, on-costs, overheads, charges and profit.

All small quantities, narrow widths and short lengths.

i. Junctions between straight and curved work.

-~ 0o an

Notwithstanding the provisions for measurement made in this document, items may be
referenced directly to detailed drawings to eliminate detailed descriptions, provided always that
such reference are not ambiguous with regard to the extent of measurement and items to be
included.

Where the method of measurement calls for works to be described in full or accessories to be
detailed in the description, such requirements shall be deemed to be satisfied if this work and/or

accessories are defined in the Specification and/or in the drawings.

Where the unit of building is the meter, quantities shall be billed to the nearest one decimal
place.

The words “shall be deemed to be included” have been freely used to indicate that the item in
question is not measurable and shall not be mentioned in the description of the measured items.

The words “included” or “incl.” in the bills of quantities indicated that the item in question is
included in the rates.

The words “extra over” used in the Bills of Quantities shall mean the additional cost of the item
of work in question over and above the cost of work already measured.

All items in the Bill of Quantities marked as ‘Provisional’ shall only be incorporated in the re-
measurement as may be appropriate and as directed by the Supervisor.

Article 48: Interim Payments
The Contractor shall be entitled to be paid every month as per quantified measured works only

up to 80% of the value of permanent works carried out to the satisfaction of the Contracting
Authority
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50.1

50.2

53.1

56.3

57.1

58.7

The Contractor shall submit his claim for progress payments to the Contracting Authority in
writing. Such claims are to be supported with documentation indicating the evaluation of the
works executed and the materials installed on site, showing the value of the permanent works
executed/installed by Contractor up to the end of the three (3) month period.

All payment claims submitted by the Contractor shall be fully evaluated by the Contracting
Authority, following on-site works inspections undertaken by the Contracting Authority
Supervisor/Engineer where the claim shall be assessed against actual permanent works installed.
The payment claim shall also be evaluated in relation with the Bills of Quantities and Contract
Rates, Terms and Conditions to ensure that all permanent works. The relevant Payment
Certificate shall only be issued, once the Contracting Authority is fully satisfied with these
works/documentation verification/compliance results.

Article 50: Delayed Payments

The Contracting Authority shall pay the contractor sums due within 30 days of the date on which
an admissible payment is registered, in accordance with Article 43 of these Special Conditions.
This period shall begin to run from the approval of these documents by the competent
department referred to in Article 43.1 of these Special Conditions. These documents shall be
approved either expressly or tacitly, in the absence if any written reaction in the 30 days
following their receipt accompanied by the requisite documents.

Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two months
of late payment, claim late-payment interest:
e at the rediscount rate applied by the issuing institution of the country of the Contracting
Authority;
e on the first day of the month in which the deadline expired, plus two percentage points
(2%).

The late-payment interest shall apply to the time which elapses between the date of the
payment deadline (exclusive) and the date on which the Contracting Authority's account is
debited (inclusive).

Article 53: End Date

Final Completion Date and final submission for payment claim is March 2024

Article 56: Partial Acceptance

The maintenance/warranty period shall be deemed to commence upon the issuance of the
provisional acceptance certificate.

Article 57: Provisional Acceptance

The works shall be taken over by the Contracting Authority when they have satisfactorily passed
the tests (if/where applicable) on completion and a certificate of provisional acceptance has
been issued.

Article 58: Maintenance Obligations

Save as otherwise stated in respective Maltese laws and in Section 3: Technical Specifications
within this contract, following provisional acceptance:
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58.9

59.1

66.1

1. Structural warranty shall remain valid for a period of ten (10) years.
2. Moving parts warranty shall remain valid for a period of two (2) years.

Unless otherwise defined in the technical specifications, the warranty of all other items,
installations, workmanship and equipment as specified in this contract must remain valid for two
(2) years starting from issuance of the Provisional Acceptance certificate (“Warranty Period”).
This warranty must include parts and labour, replacement of defective materials, equipment
and/or workmanship.

The warranty shall be extended for a further period of another two (2) years from the date of
repair or replacement (inclusive of parts and labour) in the eventuality that any installed
equipment, materials and/or workmanship falling under warranty is replaced or repaired.

The Contractor shall warrant that all supplies/materials/equipment are new, unused, of the
most recent models and incorporate all recent improvements in design and materials, unless
otherwise provided for in this contract. The Contractor shall further warrant that all materials
shall have no defect arising from design, materials or workmanship, except insofar as the design
or materials are required in the technical specifications.

Article 59: Final Acceptance

Upon expiry of the maintenance period or, where there is more than one such period, upon
expiry of the last period, and when all defects or damage have been rectified, the Supervisor
shall issue the Contractor a final acceptance certificate, stating the date on which the
Contractor completed his obligations under the contract to the Supervisor's satisfaction. The
final acceptance certificate shall be issued by the Supervisor within 30 days of the expiry of the
above period or as soon as any works ordered under Article 61 have been completed to the
satisfaction of the Supervisor.

Article 66: Dispute Settlement by Litigation

If no settlement is reached within 120 days of the start of the amicable dispute-settlement
procedure, each Party may seek:
a) either a ruling from a national court, or
b) an arbitration ruling, in the case where the parties, i.e. the Contracting
Authority and the Contractor, by agreement decide to refer the matter to arbitration.
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SECTION 3 - SPECIFICATIONS/TERMS OF REFERENCE x>

Where in this call for quotations document a standard is quoted, it is to be understood that the
Contracting Authority will accept equivalent standards. However, it will be the responsibility of the
respective bidders to prove that the standards they quoted are equivalent to the standards requested
by the Contracting Authority.

The general/overall of this project and required works includes the following:

Preliminaries and Site provisions
General civil works

Steel Structure Works

Concrete works

Reinforcement works
Waterproofing works

ocuAwN=

Scope of Works:

a)

Design: The construction of the proposed structure is being designed by the NGO’s architect, taking
into account the load capacity of the roof, the weight of the structure, wind and seismic loads, and
other relevant factors.

Materials: The main materials used in the structure will be galvanized steel beams and columns,
and concrete for the foundation and base plates. Galvanized steel is highly resistant to corrosion
and rust, which makes it suitable for use in outdoor environments.

Foundations: The structure will be also based on steel beam foundations that are designed to support
the weight of the steel beams and columns. The foundations should be deep enough to provide
stability, and the concrete should be cured before any weight is placed on the structure.

Beams: Steel beams will be used to support the weight of the structure and any loads placed on it.
The size and spacing of the beams is adapted according to the requirements and load capacity of
the roof.

Columns: Steel columns are necessary to support the beams and distribute the weight of the
structure. The size and spacing of the columns are based on the design requirements and load
capacity of the roof.

Connections: The connections between the steel beams and columns should be made with bolts or
welds. The connections should be strong enough to withstand the weight of the structure and any
loads placed on it.

Galvanization: The steel used in the structure should be galvanized to protect it from rust and

corrosion. The galvanization process involves coating the steel with a layer of zinc, which provides
a barrier between the steel and the elements.
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Specific works/interventions are as follows:

1.

10.
11.
12.
13.
14.

15.

16.
17.

18.

19.

Supply and lay grade 30 concrete including formwork as pad stone over existing walls - Spreader
Beams (suletta)

Supply, cut, bend and fix of rebar for reinforced concrete

Supply and lay in place structural steel elements under new structure, columns of new structure
and beams of new structure (‘I’ or ‘H’ beams) including hot dipped galvanising, connection
plates and bolts

Supply and lay in place 200mm thick precast slabs having minimum safe load of 1000kgs/m2
over a clear minimum span of 4.40m

Supply and lay 100mm thick grade 30 concrete topping of p slabs including grouting of space
between slabs and 1 in number A252 mesh

Supply and lay torch welded waterproofing membrane minimum 4kgs/sqm

Supply and lay grade 30 concrete including formwork for suspended roofing slabs maximum
180mm thick. Concrete to include waterproofing additive.

Supply and lay grade 30 concrete including formwork for suspended beams. Concrete to include
waterproofing additive.

Supply and lay in place 50mm thick expanded polystyrene

Supply and lay in place sofstone ‘Arkipjan’ 2 courses high with back chased slot

Supply and lay in place softstone lintol maximum 1200mm long

Supply, cut, bend and fix B503 mesh

Cut and fill with appropriate material joints in roof screed

Supply and lay in place Modulo Iglus to make up for void over existing roof. Maximum height of
geoblock 250mm

Supply and lay grade 30 concrete to fill voids over iglus/geoblock including maximum 150mm
thick floor slab and average 100mm thick screed laid to falls over membrane as protection
Supply, cut, bend and fix A252 mesh

Power float finish of slab over iglus/geoblock outer area ready to receive membrane and screed
over membrane at roof level

Supply and lay grade 30 concrete including brush finish for formation of ramps from structure
area to lift and to terrace. Average thickness 240mm

Supply and lay grade 30 concrete steps over existing structure to make up for raised floor level,
including B503 mesh

Indicative works (concept designs) are as follows:
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Measurements are indicated in the attached drawings under reference:

Drawing A - Lower (Bottom) Structure

Project Rew.

Roof Structure At
Kazin Sta. Marijo, Trig il—Knisja,

LEBBUG, GHAWDEX

File Ref. 0405-18 [ Org No. s400 Dote 17.03.23

Drawing B - Upper (Top) Structure

Froject . Haw.

Roof Structure At
Kazin Sta. Marij
ZEBBUG,

GHAWDEX

File Ref. 0405—18 | brg Ne. sson Date 17.03.23

It is important to note that the contractor is responsible to take a detailed building survey of the site
for the exact measuring and placement of the beams/steel structure. Results from the survey are to
be presented and discussed with the Architect/Supervisor in charge prior to any ordering of raw
materials/beams for manufacturing.

Other General Considerations

a) Works are to be completed in line to PA permit: 000811/21

b) Execution period: 2 months from order to start works

c) Al the necessary tools and equipment (including transportation, loading and unloading) to be provided
and under the full responsibility of the contractor

d) All works are to be completed following the approval from the NGO’s appointed supervisor/architect as
per indicated in the Special Conditions (Section 2 of this document)
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SECTION 4 - SUPPLEMENTARY DOCUMENTATION

A. General Conditions of Contract
B. Drawings
C. Specimen: Performance Guarantee
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